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United Project No. 211119 

UNC Charlotte Emergency Power Upgrades to Supply Telecommunication Equipment 

SECTION 017839  

PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for project record documents, 

including the following: 

1. Record Drawings. 

2. Record Specifications. 

3. Record Product Data. 

4. Miscellaneous record submittals. 

B. Related Requirements: 

1. Section 017823 "Operation and Maintenance Data" for operation and maintenance 

manual requirements. 

1.3 CLOSEOUT SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit copies of record Drawings as follows: 

a. Final Submittal: 

1) Submit one paper-copy set(s) of marked-up record prints. 

2) Engineer will indicate whether general scope of changes, additional 

information recorded, and quality of drafting are acceptable. 

3) Submit record digital data files of record plots. 

4) Plot each drawing file, whether or not changes and additional information 

were recorded. 

B. Record Specifications:  Submit annotated PDF electronic files of Project's Specifications, 

including addenda and contract modifications. 

C. Record Product Data:  Submit annotated PDF electronic files and directories of each submittal. 
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1. Where record Product Data are required as part of operation and maintenance manuals, 

submit duplicate marked-up Product Data as a component of manual. 

D. Miscellaneous Record Submittals:  See other Specification Sections for miscellaneous record-

keeping requirements and submittals in connection with various construction activities.  Submit 

annotated PDF electronic files and directories of each submittal. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings and Shop 

Drawings, incorporating new and revised drawings as modifications are issued. 

1. Preparation:  Mark record prints to show the actual installation where installation varies 

from that shown originally.  Require individual or entity who obtained record data, 

whether individual or entity is Installer, subcontractor, or similar entity, to provide 

information for preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would be 

difficult to identify or measure and record later. 

b. Accurately record information in an acceptable drawing technique. 

c. Record data as soon as possible after obtaining it. 

d. Record and check the markup before enclosing concealed installations. 

e. Cross-reference record prints to corresponding archive photographic 

documentation. 

2. Content:  Types of items requiring marking include, but are not limited to, the following: 

a. Dimensional changes to Drawings. 

b. Revisions to details shown on Drawings. 

c. Depths of foundations below first floor. 

d. Locations and depths of underground utilities. 

e. Revisions to routing of piping and conduits. 

f. Revisions to electrical circuitry. 

g. Actual equipment locations. 

h. Duct size and routing. 

i. Locations of concealed internal utilities. 

j. Changes made by Change Order or Construction Change Directive. 

k. Changes made following Engineer's written orders. 

l. Details not on the original Contract Drawings. 

m. Field records for variable and concealed conditions. 

n. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings and Shop Drawings completely and accurately.  Use 

personnel proficient at recording graphic information in production of marked-up record 

prints. 

4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 

between changes for different categories of the Work at same location. 
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5. Mark important additional information that was either shown schematically or omitted 

from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 

numbers, and similar identification, where applicable. 

B. Record Digital Data Files:  Immediately before inspection for Certificate of Substantial 

Completion, review marked-up record prints with Engineer.  When authorized, prepare a full set 

of corrected digital data files of the Contract Drawings, as follows: 

1. Format:  Same digital data software program, version, and operating system as the 

original Contract Drawings. 

2. Format:  Annotated PDF electronic file with comment function enabled. 

3. Incorporate changes and additional information previously marked on record prints.  

Delete, redraw, and add details and notations where applicable. 

4. Refer instances of uncertainty to Engineer for resolution. 

C. Newly Prepared Record Drawings:  Prepare new Drawings instead of preparing record 

Drawings where Engineer determines that neither the original Contract Drawings nor Shop 

Drawings are suitable to show actual installation. 

1. New Drawings may be required when a Change Order is issued as a result of accepting 

an alternate, substitution, or other modification. 

2. Consult Engineer for proper scale and scope of detailing and notations required to record 

the actual physical installation and its relation to other construction.  Integrate newly 

prepared record Drawings into record Drawing sets; comply with procedures for 

formatting, organizing, copying, binding, and submitting. 

D. Format:  Identify and date each record Drawing; include the designation "PROJECT RECORD 

DRAWING" in a prominent location. 

1. Record Prints:  Organize record prints and newly prepared record Drawings into 

manageable sets.  Bind each set with durable paper cover sheets.  Include identification 

on cover sheets. 

2. Format:  Annotated PDF electronic file with comment function enabled. 

3. Record Digital Data Files:  Organize digital data information into separate electronic files 

that correspond to each sheet of the Contract Drawings.  Name each file with the sheet 

identification.  Include identification in each digital data file. 

4. Identification:  As follows: 

a. Project name. 

b. Date. 

c. Designation "PROJECT RECORD DRAWINGS." 

d. Name of Engineer. 

e. Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where installation 

varies from that indicated in Specifications, addenda, and contract modifications. 
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1. Give particular attention to information on concealed products and installations that 

cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, and 

equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information necessary to 

provide a record of selections made. 

4. For each principal product, indicate whether record Product Data has been submitted in 

operation and maintenance manuals instead of submitted as record Product Data. 

5. Note related Change Orders, record Product Data, and record Drawings where applicable. 

B. Format:  Submit record Specifications as scanned PDF electronic file(s) of marked-up paper 

copy of Specifications. 

2.3 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where installation 

varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that 

cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 

manufacturer's written instructions for installation. 

3. Note related Change Orders, record Specifications, and record Drawings where 

applicable. 

B. Format:  Submit record Product Data as scanned PDF electronic file(s) of marked-up paper 

copy of Product Data. 

1. Include record Product Data directory organized by Specification Section number and 

title, electronically linked to each item of record Product Data. 

2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous 

record keeping and submittal in connection with actual performance of the Work.  Bind or file 

miscellaneous records and identify each, ready for continued use and reference. 

B. Format:  Submit miscellaneous record submittals as scanned PDF electronic file(s) of marked-

up miscellaneous record submittals. 

1. Include miscellaneous record submittals directory organized by Specification Section 

number and title, electronically linked to each item of miscellaneous record submittals. 



  Section 017839 – Page 5 
 

 

United Project No. 211119 

UNC Charlotte Emergency Power Upgrades to Supply Telecommunication Equipment 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for project 

record document purposes.  Post changes and revisions to project record documents as they 

occur; do not wait until end of Project. 

B. Maintenance of Record Documents and Samples:  Store record documents and Samples in the 

field office apart from the Contract Documents used for construction.  Do not use project record 

documents for construction purposes.  Maintain record documents in good order and in a clean, 

dry, legible condition, protected from deterioration and loss.  Provide access to project record 

documents for Engineer's reference during normal working hours. 

END OF SECTION 017839 


