UNC Charlotte Cameron Hall Second Floor Renovation



## 19-20627-02B ## 19-20627-02B ## 19-20627-02B ## 15-Feb-24 ## 15-F	Contractor 1 Elford	Contractor 2	Contractor 3	T				
DATE : 15-Feb-24		Contractor 2	Contractor 3					1
TIME: 2:00 PM	Elford		00	Contractor 4	Contractor 5	Contractor 6	Contractor 7	Contractor 8
		Randolph Builders						
	License #: 71833	License #: 21477	License #:					
	2.001.50 11.7 2555	Election III 22 III /	Elective III	Election III	License III	Liberioe III	2.00.100	Elective III
COST OF WORK:								
BID ITEMS								
Signed/Sealed Bid	X	X						
Bid Bond	х	Х						
MWBE Form	х	X						
Affidavit A	х	X						
Addendum No. 1 Received	Х	X						
Addendum No. 2 Received	X	X						
Addendum No. 3 Received	X	Х						
BASE BID	\$16,495,000.00	\$15,700,000.00						
ALTERNATES								
Alt. No. 1 Synthetics Lab No. 248	\$369,000.00	\$388,000.00						
Alt. No. 2 Synthetics Lab No. 250	\$367,000.00	\$360,000.00						
Alt. No. 3 Bio-Analytical Wet Lab No. 254 & Instrument Lab No. 255	\$273,000.00	\$290,000.00						
Alt. No. 4 Bio-Analytical WetLab No. 256,								
Instrument Lab No. 257, and Tissue Culture No. 259	\$294,000.00	\$328,000.00						
	\$254,000.00	\$320,000.00						
Alt. No. 5 Offices 229, 230, 231, 232, and 233	\$52,000.00	\$62,000.00						
Alt. No. 6 Conference Room 219	\$37,000.00	\$42,000.00						
Alt. No. 7 LVT Flooring	\$35,000.00	\$42,600.00						
Alt. No. M1 Energy Recovery Coil	\$394,000.00	\$409,000.00						
Owner-Preferred Alternate No. 8 Door Hardware	\$0.00	\$0.00						
Owner-Preferred Alternate No. 9 Low Voltage Cabling	\$0.00	\$0.00						
Owner-Preferred Alternate No. 10 Fire Alarm	Ψ0.00	φο.σσ						
System	\$0.00	\$0.00						
Owner-Preferred Alternate No. 11 Card Readers	no bid	n/a						
TOTAL	\$18,316,000.00	\$17,621,600.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
PRINCIPAL SUBS								
Mechanical	Superior Mechanical	Superior Mechanical						
Electrical	Precision Plumbing	Precision Plumbing						
Plumbing	Watson Electric	Watson Electric						